
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    10/14/04                    IN LOS ANGELES COUNTY AT VARIOUS          RR INVOLVEMENT           10/18/04
     CONTRACT NUMBER     07-206024                   LOCATIONS                                                CONTRACT CODE 'B '
     LOCATION            07-LA-2-17.8/82.0                                                                     32 CONTRACT ITEMS

                                                     CONSTRUCT METAL BEAM GUARD RAILS          FEDERAL AID  ACST-X037-(123)E
                                                                                                            PHG-X027-(123)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
 PROPOSALS ISSUED    15   FUND TOTAL   HB1       3,747,000                         TOTAL NUMBER OF WORKING DAYS    166

 NUMBER OF BIDDERS  3    ENGINEERS EST      4,810,000.00  AMOUNT UNDER     908,252.79        PERCENT UNDER EST 18.88
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      3,901,747.21    3              C AND W CONSTRUCTION                  805 642-0204
                                                            SPECIALTIES INC                       00256795
                     B)  166 DAYS X   8900                  2419 PALMA DRIVE                  FAX 805 642-5141
                    --------------------
                   A+B)     5,379,147.21                    VENTURA CA  93003

                   2 A)      4,794,367.80    2              MODERN ALLOYS INC                     714 893-0551
                                                                                                  00652040
                     B)  160 DAYS X   8900                  11172 WESTERN AVENUE              FAX 714 895-9924
                    --------------------
                   A+B)     6,218,367.80                    STANTON CA  90680

                   3 A)      5,222,225.00    1              CORAL CONSTRUCTION COMPANY            503 682-2252
                                                                                                  00332441
                     B)  336 DAYS X   8900                  P O BOX 347                       FAX 503 682-0110
                    --------------------
                   A+B)     8,212,625.00                    WILSONVILLE OR  97070
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          10/14/04                                                                                                 10/18/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C DIKE COMPANY                                             ITEMS 20 THRU 23 (PORTION)
           LINCOLN CA

           GLOBAL ENVIRONMENTAL NETWORK                                 ITEM 18 (PORTION)
           FOUNTAIN VALLEY CA

           J F C ELECTRIC INC                                           ITEM 31 (PORTION)
           LOS ANGELES CA

           K R C SAFETY COMPANY INC                                     ITEMS 5, 6, 8 AND 10 (PORTION)
           VISALIA CA

           NYE AND NELSON                                               ITEMS 17 THRU 19 (PORTION)
           VENTURA CA

           STERNDAHL ENTERPRISES INC                                    ITEM 7 (PORTION)
           SUN VALLEY CA

           THOMAS AND PRATT                                             ITEM 1 (PORTION)
           PINOLE CA



          07-206024                                                                                                BID245
          07-LA-2-17                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3
          10/14/04                                                                                                 10/18/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CALMEX ENGINEERING                                           ASPHALT, MISCELLANEOUS AREAS AND DIKE (PORTION)
           RIVERSIDE CA

           HIGH LIGHT ELECTRIC                                          MODIFY SIGNAL (PORTION)
           RIVERSIDE CA

           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PORTION)
           VISALIA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ITEMS 20 THRU 23 (PARTIAL)
           2788 VENTURE DRIVE
           LINCOLN CA  95648

           J F L ELECTRIC INC                                           ITEMS 26 AND 31 (PARTIAL)
           8257 COMPTON AVENUE
           LOS ANGELES CA

           STATEWIDE SAFETY AND SIGNS INC                               ITEMS 5, 6 AND 8 THRU 10 (PARTIAL)
           P O BOX 1440
           PISMO BEACH CA  93444
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,865.00*          5,865.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM           76,504.51*         76,504.51
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,320.00*          1,320.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           43,008.00*         43,008.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           46,000.00*         46,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          313,419.00*        313,419.00
       7 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           720              115.00          82,800.00
       8     129100      TEMPORARY CRASH CUSHION MODULE                 EA          130              258.00          33,540.00
       9     033548      TEMPORARY CRASH CUSHION (ADIEM)                EA            2            6,200.00          12,400.00
      10     033549      TEMPORARY CHANNELIZER                          EA          140               51.75           7,245.00
                         (SURFACE MOUNTED)
      11     150662      REMOVE METAL BEAM GUARD RAILING                M         8,130               28.63         232,761.90
      12     150771      REMOVE ASPHALT CONCRETE DIKE                   M         6,380               38.68         246,778.40
      13     151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           170                8.26           1,404.20
      14     152380      RELOCATE CHAIN LINK FENCE                      M            75               72.72           5,454.00
      15     153210      REMOVE CONCRETE                                M           340               17.71           6,021.40
      16     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           50,000.00*         50,000.00
      17     190101      ROADWAY EXCAVATION                             M3          250              317.15          79,287.50
      18     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,314.00*          4,314.00
      19     198001      IMPORTED BORROW                                M3          530              299.64         158,809.20
      20     390103      ASPHALT CONCRETE (TYPE B)                      TONN        440              351.00         154,440.00
      21     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        1,590               74.18         117,946.20
                         AREA)
      22     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M         5,550               32.77         181,873.50
      23     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         2,350               32.77          77,009.50
      24 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            3.9          3,524.00          13,743.60
      25     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           20              493.00           9,860.00
                         CONSTRUCTION)
      26     832003      METAL BEAM GUARD RAILING (WOOD POST)           M         5,770               76.99         444,232.30
      27     832061      METAL BEAM GUARD RAILING                       M         1,930               61.00         117,730.00
                         (2.1 M WOOD POST)
      28     839559      TERMINAL SYSTEM (TYPE ET)                      EA          250            1,550.00         387,500.00
      29     839565      TERMINAL SYSTEM (TYPE SRT)                     EA          160            1,800.00         288,000.00
      30     839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA          130              520.00          67,600.00
      31     861502      MODIFY SIGNAL                                  LS     LUMP SUM            4,600.00*          4,600.00
      32     999990      MOBILIZATION                                   LS     LUMP SUM          630,280.00*        630,280.00

                                                                                                     A)           3,901,747.21
                                                                                                     B)   16 DAYS X    8900
                                                                                                            ------------------
                                                                                                   A+B)           5,379,147.21
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         8,000.00*      8000.00|         8,000.00*      8000.00
   2 |       191,000.00*    191000.00|        75,000.00*     75000.00
   3 |         3,600.00*      3600.00|         3,410.00*      3410.00
   4 |        71,100.00*     71100.00|        40,000.00*     40000.00
   5 |        49,700.00*     49700.00|        50,000.00*     50000.00
   6 |       765,000.00*    765000.00|       759,000.00*    759000.00
   7 |            45.00      32400.00|            50.00      36000.00
   8 |           125.00      16250.00|           175.00      22750.00
   9 |         9,500.00      19000.00|         6,000.00      12000.00
  10 |            30.00       4200.00|            30.00       4200.00
  11 |            41.60     338208.00|            30.00     243900.00
  12 |            22.20     141636.00|            28.00     178640.00
  13 |            72.10      12257.00|            80.00      13600.00
  14 |            60.00       4500.00|           100.00       7500.00
  15 |            37.00      12580.00|            60.00      20400.00
  16 |        50,000.00*     50000.00|        50,000.00*     50000.00
  17 |           138.00      34500.00|           160.00      40000.00
  18 |         4,500.00*      4500.00|         4,500.00*      4500.00
  19 |            98.00      51940.00|           160.00      84800.00
  20 |           285.00     125400.00|           320.00     140800.00
  21 |           100.00     159000.00|            67.50     107325.00
  22 |            30.75     170662.50|            30.00     166500.00
  23 |            30.75      72262.50|            30.00      70500.00
  24 |         8,000.00      31200.00|         6,000.00      23400.00
  25 |         1,350.00      27000.00|         2,500.00      50000.00
  26 |           116.34     671281.80|           160.00     923200.00
  27 |            70.00     135100.00|           160.00     308800.00
  28 |         2,680.00     670000.00|         3,200.00     800000.00
  29 |         1,900.00     304000.00|         2,900.00     464000.00
  30 |           743.00      96590.00|           650.00      84500.00
  31 |         6,500.00*      6500.00|         4,500.00*      4500.00
  32 |       515,000.00*    515000.00|       425,000.00*    425000.00

 TOT            A)      4,794,367.80           A)      5,222,225.00
                B)   160 DAYS X   8900         B)   336 DAYS X   8900
                   --------------------           --------------------
              A+B)      6,218,367.80         A+B)      8,212,625.00


